



**BAC RESOLUTION NO. 067(A), S-2022**  
**DECLARING SECOND FAILURE OF BIDDING FOR THE 1 LOT REPLACEMENT**  
**OF BIG MECHANICAL METERS INSTALLED AT VARIOUS SUBDIVISIONS**  
**IN CAGAYAN DE ORO CITY WITH ELECTROMAGNETIC FLOW METERS**  
**OF PR NO. 22-06-07-0082-REBIDDING**

**WHEREAS**, Cagayan de Oro City Water District invited prospective bidders to apply for eligibility and to bid for the specified project per specifications indicated in the Purchase Requisition:

ITEM	ABC (Php)	PURPOSE
1 LOT REPLACEMENT OF BIG MECHANICAL METERS INSTALLED AT VARIOUS SUBDIVISIONS IN CAGAYAN DE ORO CITY WITH ELECTROMAGNETIC FLOW METERS	₱3,590,959.05	FOR REPLACEMENT OF EXISTING BIG MECHANICAL WATER METERS WITH ELECTROMAGNETIC FLOW METERS

**WHEREAS**, the first opening of bids was conducted on August 30, 2022 and the Bids and Awards Committee (BAC) has declared First Failure of Bidding on the grounds that no bids are received as per Section 35.1(a) of the R-IRR of R.A. 9184;

**WHEREAS**, the rebidding was scheduled last October 13, 2022 and one bidder signified its intention to join the bidding but withdrew its participation through a letter, for the reason that their projected offer will exceed the Approved Budget for the Contract (ABC) due to inflation and price escalation and further cannot comply with the required contract duration of 90 calendar days;

**WHEREAS**, after thorough discussion, it was observed that the Bill of Materials was prepared last March, 2021, and the BAC was able to conclude that the cost estimates of materials indicated therein, are already too low compared to its current market price;

**WHEREAS**, with the above premise, the BAC has deemed it unreasonable to resort to Negotiated Procurement considering that the physical and economic conditions have significantly changed so as to render the project no longer economically, financially, or technically feasible as per Section 35.6(a) of the Revised IRR of R.A. 9184;

**WHEREAS**, the BAC has severally moved and severally seconded to declare Second Failure of Bidding on the grounds that no bids are received as per Section 35.1(a) of the Revised IRR of R.A. 9184;

**WHEREAS**, further moved to cancel the procurement activity of the said project and return the purchase request to the end-user for review of ABC and reconstruction;

Handwritten signatures and initials at the bottom right of the page.



**NOW, THEREFORE,** WE, the members of the Bids and Awards Committee, hereby RESOLVE, as it hereby RESOLVED:

- a) To declare Second Failure of Bidding for PR No. 22-06-07-0082, 1 Lot Replacement of Big Mechanical Meters Installed at Various Subdivisions in Cagayan de Oro City with Electromagnetic Flow Meters;
- b) To recommend for approval to the General Manager of the Cagayan de Oro City Water District the foregoing findings; and
- c) To return PR to the End-user for review of ABC and possible reconstruction;


**RESOLVED,** at the 2<sup>nd</sup> Floor, Board Room, COWD Administration Building, Corrales Avenue, Cagayan de Oro City on the 13<sup>th</sup> day of October 2022.


  
**EDNA S. NAJEAL**  
Vice-Chairman

  
**AMELITA VICTORIA V. TUVILLA**  
Member

**(ON LEAVE)**  
**LYNDON D. BUTRON**  
Member

  
**JOSE JISELO P. ABRAGAN**  
Member

  
**ANTONIO B. YOUNG**  
BAC A Chairman

  
**BIENVENIDO V. BATAR, JR.**  
General Manager

Approved on 

